
 
 

10th Avenue SE Bridge over Mississippi River 
Bridge Rehabilitation Project 

Industry Review 
 
 
The City of Minneapolis is planning for SAP 141-328-024, a bridge rehabilitation project at 10th 
Avenue SE over the Mississippi River.  The project is currently scheduled for a design-bid-build letting 
in May of 2019.  
 
The 10th Avenue SE Bridge, Bridge Number 2796, is a 2,153 foot long open spandrel concrete arch 
structure that rises 109 feet above the Mississippi River. The 68 foot wide bridge deck contains a 55 
foot, four lane roadway and a barrier protected eight foot wide pedestrian walkway. The bridge 
contains three segments; the south approach consists of eight pre-stressed concrete beam spans and 
is 662 feet long, the arch spans consist of seven open spandrel concrete arch spans totaling 1,144 
feet with two 290 foot main spans over the Mississippi River, and the northern approach which 
consists of six steel beam spans having a total length of 368 feet.  
 
The project will address the ongoing deterioration of concrete areas on the seven-span concrete arch 
segment. Leaking joints and continuous exposure to water and salt has caused concrete delamination 
and reinforcing steel corrosion in the deck, cap beams, spandrel columns, piers and arch ribs.   
 
The primary scope of the project is: 

• Removal & replacement of the entire deck of the concrete arch span portion of the bridge 
• Removal & replacement of 44 spandrel columns and 38 cap beams 
• Repairs to deteriorated concrete at arch span piers, spandrel columns, cap beams, and arch 

ribs 
• Cathodic protection of the arch ribs by means of a thermally sprayed metal anode system 
• Reduce the traffic lanes from four to two, add a 12’ sidewalk on the west side of the bridge 

and widen the existing sidewalk on the east side from 8’ to 10’ 
• Add an ornate concrete railing at the edge of sidewalk replicating the bridge’s original railing 
• Mill and overlay of the north & south approach span deck segments 

 
The project is currently planned for a two-year construction schedule. The project is anticipated to be 
let in May of 2019 and start construction in the fall of 2019.  Substantial completion is Fall of 2020. 

 
The City is making the 90% plans and all existing plans available for industry review prior to the 
advertisement for bids. The project plans can be found at:  https://www.10thavebridge.com 
 
The City is making these available for early review by potential project bidders. Information shown is 
subject to change and is not to be perceived as bidding documents. The City is not obligated to 
advertise, award a contract or complete the project. The City reserves the right to cancel or delay the 
project. 

https://www.10thavebridge.com/

